


**2147 Porter Site Improvement Project**

Bid Spread

9/24/2019

Contractor	Total
SEI	\$ 55,533.00
AAA Excavation	\$ 57,294.00
Perez	\$ 62,329.00
Triple J	\$ 66,500.00

Project Coordinator



9/24/19

2147 Porter Site Improvement Project

Bid Spread

9/24/2019

Contractor	Grading	Dirt Removal	Debris Removal	Water Lateral	Fencing	Sidewalk	Total
SEI	\$ 4,000.00	\$ 10,200.00	\$ 4,038.00	\$ 1,770.00	\$ 14,275.00	\$ 21,250.00	\$ 55,533.00
AAA Excavation	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 19,055.00	\$ 18,239.00	\$ 57,294.00
Perez	\$ 2,000.00	\$ 6,000.00	\$ 1,000.00	\$ 6,250.00	\$ 15,029.00	\$ 32,050.00	\$ 62,329.00
Triple J	\$ 3,000.00	\$ 5,000.00	\$ 1,500.00	\$ 2,000.00	\$ 25,000.00	\$ 30,000.00	\$ 66,500.00