

BID SPREAD ANALYSIS

Project

Date

2831 & 2839 Monroe

4/26/2022

	Contractor	Amount	Notes
1	Stone Peak Construction		
2	2831	\$ 324,915.69	
3	2839	\$ 328,493.51	
4	Total	\$ 653,409.20	
5			
6	SEI		
7	2831	\$ 419,871.00	
8	2839	\$ 430,808.00	
9	Total	\$ 850,679.00	
10			
11			
12			

