


**SECTION 00 90 10
ADDENDUM No. 1**



PART 1 GENERAL

1.1 DOCUMENT INCLUDES

- A. Changes to the CONSTRUCTION CONTRACT
 - 1. Document 00 10 00
 - i. Cancelled construction contract

1.2 CONSTRUCTION CONTRACT

- A. The Construction Contract is known as 2019 36th Street Sidewalk Project
- B. Date of this Addendum is July 17th, 2019

PART 2 CHANGES

2.1 CHANGES TO PRIOR ADDENDA

- A. None

2.2 CHANGES TO CONSTRUCTION CONTRACT

- A. Construction Contract named as 2019 36th Street Sidewalk Project has been cancelled and is no longer inviting bidders to bid on the contract.

2.3 CHANGES TO AGREEMENT AND OTHER CONTRACT FORMS

- A. None

2.4 CHANGES TO CONDITIONS OF THE CONTRACT

- A. None

2.5 CHANGES TO SPECIFICATIONS

- A. None

2.6 CHANGES TO DRAWINGS

- A. None

2.7 CLARIFICATIONS

- A. The construction contract named 2019 36th street sidewalk project has been cancelled and cannot move forward to accept bids at this moment. The project has been postponed and may open for bid in the year 2020.

END OF SECTION

DOCUMENT 00 90 00
ADDENDA AND MODIFICATIONS

PART 1 GENERAL

1.1 PROCEDURE

- A. For filing purposes, add Addenda and Modifications to the Contract Documents following this page.